
Addendum No 1 

June 22, 2026 

Elkhart County Highway Department 
Elkhart County Bridge No. 347 Replacement 
Elkhart County, Indiana 

TO: Prospective Bidders 

RE: ADDENDUM No. 1 to the Project Bid Documents 
for Elkhart County Bridge No. 347 Replacement 
Elkhart County, Indiana 

This Addendum forms a part of the Contract Documents and modifies the original Bidding Documents 

as noted on the following pages. Please acknowledge receipt of the Addendum in the space provided 

in the Bid Form. Failure to do so may subject the Bidder to disqualification. 

 
 
 

DATE: June 22, 2026 
 

FROM: Elkhart County Highway Department 

610 Steury Avenue 

Goshen, Indiana 46528 
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GENERAL COMMENTS: 

 

 
1) SP25 – ROAD CLOSURE is added in the page 3 and 16 of the Supplemental Provisions. This is also 

added in the Specifications Table of Contents. All of the pages are attached at end of this 
addendum.  
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SUBMITTED CONTRACTOR QUESTIONS & RESPONSES (Q&A Log): 

 

1. Q: Are As-Built/Depths for Surf Internet facilities included in the work plan? 

A: Yes, As-Built/Depths for Surf Internet facilities are included in Page 157 of Specifications 
and Bid Documents. 

 
2. Q: When are the Brightspeed facilities expected to be relocated? 

A: Relocation of Brightspeed facilities is anticipated to be completed by 7/31/2026. 

 
3. Q: May a construction joint be used between the pier caps and deck slab? 

A: Yes, a Type A Construction Joint may be used at the bottom of the deck. 

 
4. Q: There appears to be a fair amount of clearing. I am not sure if the Indiana Bat restriction 

will keep us from clearing trees prior to October 1st, 2026. 

A: Lochmueller Group will coordinate with the contractor to inspect any trees needing to 
be cleared within the restricted period. 

 
5. Q: I contacted Brightspeed to see what their anticipated completion date is for relocating 

their facility. They indicated that they would not be completed until around September 9, 
2026. 

A: After additional coordination, Brightspeed facilities are anticipated to be relocated by 
7/31/2026. No Extension to the contract completion date will be given. 
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in the concrete surface by means of saw blades or other approved devices. The grooves 
shall be spaced in accordance with the transverse tining requirements herein. The concrete 
surface, after cutting, shall not be polished. 
 
Curing materials shall be applied to exposed surfaces and sides of newly placed concrete 
within 30 minutes after the finishing operations have been completed, or as soon as marring 
of the concrete does not occur. Paving operations shall be immediately suspended if 
sufficient curing materials are not available on site. 
 

2. PAYMENT 
 
The cost of finishing the concrete surface and furnishing and placing curing materials shall 
be included in the cost of the concrete. Retexturing shall be at no additional cost to the 
County. 
 
 

 
 
 

SP24 – SUBSTANTIAL COMPETION DATE 

 
1.  GENERAL 

The time provided between the substantial completion date and final completion date is 
solely to allow the contractor to complete erosion control work associated with pay items 
621. All other work on the contract shall be completed before the substantial completion 
date shown on the contract page. If the work is not completed on or before the substantial 
completion date shown on the contract document, liquidated damages will be assessed per 
contract document. 
 

 

SP25 – ROAD CLOSURE 

 
1.  GENERAL 

The work specified shall be arranged and prosecuted such that CR 44 is closed to traffic for 
not longer than 100 calendar days. 
 
If the necessary work is not completed and CR 44 is not reopened to traffic within 100 
calendar days after closure, liquidated damages will be assessed, not as penalty, but as 
damages sustained for each calendar day for which CR 44 remains closed to traffic in 
excess 100 calendar days. 
 
Changes in Contract Time will only be considered if requested in writing by the Contractor in 
accordance with Article 10 of the General Conditions. 
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