
Addendum No 2 

June 23, 2026 

Elkhart County Highway Department 
Elkhart County Bridge No. 347 Replacement 
Elkhart County, Indiana 

TO: Prospective Bidders 

RE: ADDENDUM No. 2 to the Project Bid Documents 
for Elkhart County Bridge No. 347 Replacement 
Elkhart County, Indiana 

This Addendum forms a part of the Contract Documents and modifies the original Bidding Documents 

as noted on the following pages. Please acknowledge receipt of the Addendum in the space provided 

in the Bid Form. Failure to do so may subject the Bidder to disqualification. 

 
 
 

DATE: June 23, 2026 
 

FROM: Elkhart County Highway Department 

610 Steury Avenue 

Goshen, Indiana 46528 
 
 
 
 
 
 
 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



Elkhart County Highway Department 
Elkhart County Bridge No. 347 Replacement 
Elkhart County, Indiana 

Addendum No 2 

June 23, 2026 

 

 
 

SUBMITTED CONTRACTOR QUESTIONS & RESPONSES (Q&A Log): 

 

1. Q: Are As-Built/Depths for Surf Internet facilities included in the work plan? 

A: Yes, As-Built/Depths for Surf Internet facilities are included in Page 157 of Specifications 
and Bid Documents. 

 
2. Q: When are the Brightspeed facilities expected to be relocated? 

A: Relocation of Brightspeed facilities is anticipated to be completed by 7/31/2026. 

 
3. Q: May a construction joint be used between the pier caps and deck slab? 

A: Yes, a Type A Construction Joint may be used at the bottom of the deck. 

 
4. Q: There appears to be a fair amount of clearing. I am not sure if the Indiana Bat restriction 

will keep us from clearing trees prior to October 1st, 2026. 

A: Lochmueller Group will coordinate with the contractor to inspect any trees needing to 
be cleared within the restricted period. 

 
5. Q: I contacted Brightspeed to see what their anticipated completion date is for relocating 

their facility. They indicated that they would not be completed until around September 9, 
2026. 

A: After additional coordination, Brightspeed facilities are anticipated to be relocated by 
7/31/2026. No Extension to the contract completion date will be given. 

 

6. Q: What is the load bearing capacity of Bridge 351 on CR-43 over Elkhart River? We would 
like to use this route to access the East side of the bridge. 

A: Bridge 351 is a 45-year-old timber bridge that rates adequately for legal loads. Permit 
loads would need to be approved through Elkhart's OS/OW permit application. Due to the 
type of bridge, permit loads are not likely to be approved on Bridge 351. 

 

 

 

 
 

 


