NOTICE TO BIDDERS

Notice is hereby given that the Board of County Commissioners of Elkhart County, Indiana, will receive bids up to 9:00
AM on June 29, 2026 for the Elkhart Bridge No. 347 Replacement. It is the responsibility of the bidder to ensure
that its bid is delivered on time to the Office of the Elkhart County Commissioners, County Administration Building, 117
N. Second Street, Goshen, IN 46526.

Plans, Specifications and bidding documents may be obtained from the Elkhart County Highway Department,
website at www.elkcohwy.org starting at 9:00 AM on June 5, 2026. Plans, Specifications and Bidding Documents may
not be obtained prior to this date.

Plans, Specifications and Bidding Documents will be available for inspection at the Elkhart County Highway Department
Office, 610 Steury Ave, Goshen, Indiana starting on June 5, 2026. A pre-bid meeting will be held at the Elkhart County
Highway Department Office, 610 Steury Ave, Goshen, Indiana at 10:00 AM on June 18, 2026.

Proposals shall be properly and completely executed on proposal forms furnished by the County in accordance with
Revised Indiana Form 96 and shall be accompanied by the Contractor’s Financial Statement form taken from Form 96
for any proposal of $5,000 or more.

The Contractor shall submit an itemized proposal of the approximate quantities and components of labor and materials
to complete the contract. Said proposal shall be upon the standard bid sheets used by Elkhart County, said sheet must
contain an authorized signature of the Contractor, and sheet must be the first page of the submittal, or the bid of the
Contractor may, at the discretion of Elkhart County, be rejected and declared invalid. Each proposal shall be
accompanied by a non-collusion affidavit as required by the Statutes of Indiana. Bids shall be enclosed in a sealed
envelope, bearing the title of the project and name and address of bidder.

Bids will be accepted only from bidders who are sufficiently and currently pre-qualified by the Indiana Department of
Transportation. Proof of pre-qualifications must be submitted with the bid.

A current Contractor’'s Financial Statement taken from Form 96 and the Indiana Department of Transportation pre-
qualification certificate may be placed on file with the Board of County Commissioners of Elkhart County at the Highway
Division annually in lieu of executing these documents for each project.

All work may begin on July 29, 2026 and shall be completed by June 1, 2027. Delays in completion beyond that date
shall result in liquidated damages levied against the Contractor by Elkhart County. The damage charges shall be $2500
per day per item beyond the above stated date and any intermediate completion dates noted in the specifications.

A satisfactory bid bond (10% of bid), payable to the Board of County Commissioners of Elkhart County, Indiana
executed by the bidder shall be submitted with each bid.

No bids shall be withdrawn after the opening of the bids without the consent of the Board of Commissioners of Elkhart
County for a period of thirty (30) days after the scheduled time of closing.

Said work shall be subject to all the provisions of the plans and specifications therefore herein above referred to
including the completion date thereof and penalty clause as therein set forth.

The Board of County Commissioners reserves the right to reject any and all Bids or to waive any informalities in the
bidding.

Dated this 26th day of May, 2026

Board of County Commissioners of Elkhart County

By Tiara Jackson, Auditor

Advertise: June 3, 2026 and June 10, 2026 - Elkhart Truth and Goshen News


http://www.elkcohwy.org/
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