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ADDENDUM NO. 1 

To the Specifications and Contract Documents for the 

 
ELKHART COUNTY HIGHWAY 

COUNTY ROAD 20 ACCESS ROAD 
 

July 2, 2026 
 

To:  All holders for the contract documents for the above project. 
 
The items in this addendum are to become a part of the original contract documents as if included 
therein.  The remainder of the original contract document is to remain in its entirety.  This Addendum 
modifies the Specifications as follows: 
 
Part 1 – General Clarifications 
Part 2 – Specifications 
Part 3 – Construction Drawings/Details 
Part 4 – Appendices 
 
PART 1 – General Clarifications 
 

No General Clarifications as part of this addendum 

 
PART 2 – Specifications 

 
1. REMOVE: SP8 – Right-of-Way Clearing. Contractor shall utilize INDOT Specification 

Section 201. 
2. REVISE: SP9 – Maintenance of Traffic shall be renamed TP7 - Maintenance of Traffic 

3. REVISE: SP15 – Compacted Aggregate shall be renamed TP8 – Compacted Aggregate. 
REVISE Specification Pay items to match Bid Tab. 

4. REPLACE: TP2 – Site Grading replaced with TP2 - Earthwork 

5. ADD: TP6 – HMA Pavements 

6. Pay Item 3: REVISE Specification Section to be TP7. 
7. Pay Item 5: REVISE to be CLEARING RIGHT-OF-WAY 

8. Pay Item 6: REVISE to be EARTHWORK 

9. Pay Items 11, 12: REVISE Specification Section to be TP8. 
10. Pay Items 13, 14, 15: REVISE to add aggregate size to HMA items. REVISE Specification 

Section to be TP6. 
11. Pay Item 16: ADD 2,760 SYS to TACK COAT for a new total of 5,520 SYS 

12. Pay Item 37: REVISE to be LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN 

13. Pay Item 38: REVISE to be STOP BAR, THERMOPLASTIC 

 
 

 
PART 3 – Construction Drawings/Details 

 
1. Sheet C101: REVISE Keynote A to include aggregate size to HMA items. 
2. Sheet C102: REVISE Keynote A to include aggregate size to HMA items. 
3. Sheet C201: REVISE Keynote A to include aggregate size to HMA items. 
4. Sheet C202: REVISE Keynote A to include aggregate size to HMA items. 
5. Sheet C102A: REVISE Keynote A to include aggregate size to HMA items. 
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PART 4 – Appendices 

 
1. SWPPP Documents Added as an Appendix to Specifications 

 
 
JONES PETRIE RAFINSKI 
 

 
Michael D. Voll, PE 
Project Engineer 
 
A signed copy of this addendum shall be submitted with the bid. 
 
 
Acknowledged by:            
    Signature of Bidder    Date 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
J:\Projects\2024 Projects\2024-01266\14_Bidding\Addenda\2026-06-30 Addendum No. 1.docx 



County road 20 Access Road project SUPPLEMENTAL PROVISIONS 
 ________________________________________________________________________  
 

11 
  

 
SP 8 –RIGHT-OF-WAY CLEARING 

 
1.  GENERAL 
 

Clearing right-of-way shall include the removal and/or trimming of all trees and brush within 
the permanent right-of-way or construction limits, whichever is greater, or unless specifically 
identified on the contract plans to remain. Stumps shall be entirely removed and filled with 
sand. 
 
Incidental to the work shall be the removal of any miscellaneous obstructions within the right-
of-way. 
 
The work shall include the removal of portions of existing pavement as indicated by plan 
details and/or within the construction limits or to the permanent r/w line, whichever is greater. 
 
It is the Contractor’s responsibility to adequately inspect the site and clarify the intent of the 
project prior to submitting a bid. 
 

2.  PAYMENT 
 
Items included in this item shall be paid for as Lump Sum under the pay item(s) noted below: 
 

Pay Item Pay Unit 
Clearing Right of Way Lump Sum 

 
  

1
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SP 9 – MAINTENANCE OF TRAFFIC 
 
1.  GENERAL 
 

All signs and traffic control devices shall be in accordance with the Indiana Department of 
Transportation Standard Specifications and the Indiana MUTCD.  
 
When necessary, or as directed by the Engineer, the Contractor shall provide standard 
reflective barrels with approved weighting systems, flagmen, caution tape, temporary 
pavement markings, etc. Reflective barrels shall be placed to warn motorists of hazards. 
Maximum spacing of barrels shall be 30 ft. 
 
The Contractor shall be responsible for safe driving of haul trucks, heavy equipment, etc. 
related to the project work, including subcontractors. 
 
Temporary pavement markings shall be required before two-way traffic is allowed on a newly 
paved road, if more than one lane is present in the same direction, turn lanes or if previous 
pavement markings existed. 
 
“Road Construction Ahead” signage shall be installed prior to any other work, and shall be 
removed only upon final acceptance of the project or initial acceptance of the segment for 
paving packages. These signs shall be checked on a daily basis and promptly reset as 
needed. 
 

2. RESPONSIBILITY 
 
The Contractor shall be totally responsible for the maintenance of traffic. Maintaining of traffic 
shall be the non-delegable duty of the Contractor to fulfill each and every responsibility and to 
accept full liability. All applicable provisions of 107.12 shall apply to work being done under 
traffic. 
 
The Contractor shall give a 24 hr./day emergency phone number to the owner and to local 
law enforcement authorities, for the prompt response to project-related concerns during non-
work hours. 
 

3. RESIDENTIAL AND COMMERCIAL ACCESS 
 
Access to residential and business driveways within the project limits shall be maintained at 
all times.  Temporary closure of driveway access may be allowed upon approval of the 
Engineer and adequate notification of the property owner.  All driveways shall be accessible 
at the end of each work day.  Stone, gravel or other temporary materials needed to make 
driveways and roadways accessible will not be paid for directly but will be included in the 
Maintenance of Traffic pay item. 
 

4. LANE CLOSURES AND RESTRICTIONS 
 
The timing of any lane restrictions shall be subject to approval by the Engineer. Lane 
restrictions shall be during daylight hours only unless otherwise approved by the Engineer. 
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The Contractor shall keep lane restrictions to an absolute minimum, as reasonable in order to 
complete the work. When lane restrictions are necessary, the Contractor shall perform 
continuous work operations so as to lift the lane restrictions as soon as possible. Lane 
restrictions shall not remain in place while the Contractor is not actively working. 
 
The Contractor shall coordinate the specific timing of the activation of any new signalization 
system, reopening, etc. When practical, the Contractor shall provide access through the site 
for emergency vehicle traffic. The practicality, as previously stated, shall be decided by the 
Engineer. 
 

5. CONDITION OF TRAFFIC CONTROL DEVICES AND DAILY LOGS 
 
A. Construction signs and barricades shall be as per current INDOT standard specifications 

and drawings, as well as the current Indiana MUTCD, and shall be in new condition for 
good functioning (i.e. visible, readable, reflective, etc.). Every temporary traffic control 
device not supported on posts driven into the ground shall be anchored with a minimum 
of four 30-pound sand bags. Sand bags shall be in new condition and tightly sealed. Torn 
or leaking sand bags shall be immediately replaced. The Contractor will be responsible 
for maintenance of traffic including all construction signs necessary or as directed by the 
Engineer for the duration of construction. 

 
B. The Contractor shall furnish a sign person on a twenty-four (24) hour per day, seven 

(7) day per week basis with a vehicle to patrol all areas of the Contract where signs and 
barricades are in place to affect a lane closure or a diversion of traffic from its normal flow. 
He (or She), shall make at least one (1) trip every day through the limits of the construction 
site and keep all traffic controls in proper position and operation. The patrol person shall 
be capable of making repairs to equipment, including light repairs, battery replacement, 
arrow board adjustment, barrier wall reflector replacement and arrowboard replacement. 
All corrections must be completed within 24 hours. 

 
The Contractor shall submit to the Engineer a daily log of the sign patrol persons’ 
activities. The daily log shall be submitted in a timely fashion with no more than three (3) 
days lapsing between the date of the report and the date which the Engineer receives the 
report. The report shall include date, patrol hours, name of patrol person, contact number, 
and hourly activities or events.  

 
C. In the event the Contractor fails to submit daily log to the Engineer as mentioned above, 

there may be deducted from the amount payable to the Contractor by the Owner under 
this Contract, a penalty of two-hundred and fifty ($250.00) dollars for each day during 
which a daily log was not submitted in violation of provisions of this Contract. 
 
In the event the condition or placement of the traffic control devices are found to be in 
violation of the provisions of this contract, there may be deducted from the amount payable 
to the Contractor by the Owner under this Contract, a penalty of two-hundred and fifty 
($250.00) dollars for each day the condition and/or placement of the traffic control devices 
are in violation of the provisions in this contract.  
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6.  PAYMENT 
 

Payment will be made at the unit price as indicated below: 
 

Pay Item Pay Unit 
Maintenance of Traffic LS 
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SP 15 – COMPACTED AGGREGATE 
 
1.  GENERAL 

 
(a) All compacted aggregate shall be paid under this item regardless whether used as 

base course for the mainline, as base course for the shoulders, as base course for 
approaches or as temporary surface. 

 
(b) All compacted aggregate shall be Compacted Aggregate, No. 53, in accordance with 

Section 300 – Aggregate Bases. 
 
(c) Aggregate to maintain temporary access to driveways may be salvaged from existing 

onsite gravel roads, drives and shoulders. 
 
(d) It shall be the Contractor’s responsibility to verify that subgrade elevations are in 

agreement with the plan/profile. 
 

2.  CONSTRUCTION 
 

The compacted aggregate shall be constructed in accordance with INDOT Section 300 – 
Aggregate Bases. 
 
Existing Subgrade (or Previously Constructed Subbase) – Prior to constructing the compacted 
aggregate, the subgrade shall be cleaned of all foreign substances and shall contain no frozen 
material. The Subgrade shall receive 6” subgrade treatment in accordance with the Standard 
Specifications and as directed by the Engineer. The first 6” below the pavement structure 
subgrade shall be compacted to at least 100% of dry density, as per AASHTO T 99. 
Compaction shall not be less than 100% of Standard Proctor as per ASTM D 698. It shall be 
inspected by the Engineer or his representative for adequate compaction and surface 
tolerances. Ruts or soft, yielding spots having inadequate compaction shall be corrected to 
the satisfaction of the designated representative. 
 
The compacted aggregate material shall be placed in layers of uniform thickness with an 
approved spreader. 
 
Layer thickness generally shall not exceed 5 inches after compaction. When vibrating or other 
approved types of special compacting equipment are to be used, approval may be given for 
increasing the permissible thickness of layers, provided the ability of such equipment to 
achieve acceptable compaction to the full layer depth is demonstrated. When the course is 
constructed in more than one layer, the previously constructed layers shall be cleaned of loose 
and foreign matter. The water content of the material shall be maintained during placement at 
the optimum percentage (1 – ½%) as determined by ASTM D 1557. 
 
Compaction – While at optimum moisture (1 – ½%) the compacted aggregate shall be 
compacted with equipment capable of obtaining the desired density to the full depth. The 
rolling shall continue until the base is compacted to not less than 100% of the maximum dry 
density as determined in accordance with AASHTOT99. 
 
Finishing – The surface of the compacted aggregate shall be finished by blading or with 
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automated equipment especially designed for this purpose and rolled with a steel-wheeled 
roller. In no case will thin layers of fine materials be added to the top layer of the base course 
in order to meet the grade. 
 
Surface Finish Tolerances – The surface of the completed crushed stone base shall not show 
any deviation in excess of ½ inch when tested with a 12 foot straight edge. The completed 
thickness of the base shall be within ½ inch plus or minus of the thickness indicated, and the 
average thickness shall not be less than the design thickness. 
 
Maintenance – The base shall be maintained in a condition that will meet all specification 
requirements until the work is accepted. 

 
3.  PAYMENT 
 

Payment will be made at the unit price as indicated below: 
 

Pay Item Pay Unit 
Compacted Aggregate, No 53 Ton 

 
 
  

, Crushed Limestone
COMPACTED AGGREGATE SHOULDER SIZE NO. 53,
CRUSHED LIMESTONE

Ton

1
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TP2 – SITE GRADING 
 

PART 1 GENERAL 
 

A. This work shall consist of all earthwork necessary to complete the project as planned. 
 
PART 2 CONSTRUCTION REQUIREMENTS 
 

A. Site grading shall include all aspects of earthwork, including but not limited to, stripping 
of topsoil, separate stockpiling of topsoil to be re-used to support seeding, excavating, 
grading, compaction, hauling, temporary stockpiling of non-topsoil material, moisture 
control of soil for compaction requirements, compaction testing and reporting, and 
removal of excess soil material upon completion of the work. 

 
PART 3 MEASUREMENT AND PAYMENT 
 

A. The work will not be measured and shall be paid by the Lump Sum for the completion of 
all related work as accepted by the Engineer. 
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TP2 – EARTHWORK 
 
1.  GENERAL 

 
(a)  This work shall consist of all earthwork required for the completion of the project 

as detailed on the plans and in the specifications.  This item includes excavation, 
embankment construction, hauling, disposal and/or compaction of all material not 
being removed under some other item which is encountered within the limits of 
the work and also from intersecting entrance approaches beyond the Right-of-
Way limits necessary for the construction of the roadway in accordance with the 
Specifications and in reasonably close conformance with the lines, grades, 
thickness and typical cross section shown on the plans or as directed. 

 
(b) Excavation for culverts, ditches, sewers, tunnels, and other approach structures 

will not be paid for directly, but the cost thereof shall be included in the cost of 
other pay items. Removal and disposal of piles of broken concrete and similar 
debris located on the Right-of-Way shall be included in the cost of earthwork. 
Where surplus material is suitable for use in the roadway or bridge approach 
embankment, it may be used as allowed by the Engineer. 

 
(c) Borrow shall consist of approved material required for construction of 

embankments. No direct payment will be made for borrow required for 
embankment construction in accordance with lines, grades and typical cross 
sections specified. 

 
(d) The work shall include salvaging topsoil and replacement of topsoil for top 

dressing areas to receive sod or mulch seeding. 
 

2.  MATERIALS 
 
None. 
 

3.   CONSTRUCTION 
 

(a)  CONCRETE PAVEMENT REMOVAL 
 
Removal of pavement shall consist of the removal and satisfactory disposal of 
portland cement concrete pavement; portland cement concrete resurface with its 
base; or the total of any combination of base, binder, and surface course of any 
pavement on a portland cement concrete base, including the base. Each 
complete pavement removed will be considered as a separate item and paid for 
as such when removed. Pavement removal shall include only the removal and 
disposal of existing public road, driveway or street and alley pavement as 
required for the planned construction. Curb removal shall include curb that is 
separate from the pavement or removed separately. Integral curb that is removed 
with the adjacent pavement shall be paid for as pavement removal. Prior to 
performing the work of pavement removal at locations indicated on the plans or 
where directed, concrete pavement to be removed shall be cut with a power 
driven concrete saw along designated lines. Sawing shall be such that any 
portion of the pavement to remain in place will not be damaged. Any portion that 
is damaged or removed outside the designated lines shall be replaced with no 
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additional payment. Sawing of pavement to be removed will not be paid for 
directly, but shall be included in the cost of pavement removal. 
 
If no Pay Item has been established in the Proposal for Concrete Pavement 
Removal, and such work is necessary to perform the above, such work shall not 
be paid for directly, but shall be included in the costs of other pay items. 

 
 
3.  CONSTRUCTION 

 
Excavation and embankment methods and testing shall conform to the INDOT standard 
specifications. 

 
 
4.  PAYMENT 
 

Earthwork, including all items noted above and its required testing will be measured as a 
lump sum item. 

 
Pay Item Pay Unit 
Earthwork LSUM 
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TP6 – HMA PAVEMENTS 

 
 
1. GENERAL 

 

Mainline and shoulder pavements shall conform to INDOT Standard Specifications section 402.  PG 

Binder grades used in each mixture type shall conform to section 402.04. Pavements shall be 

supplied by a certified HMA plant in accordance with ITM 583.  
 
2.   QUALITY CONTROL 
       

The HMA shall be transported and placed according to the Quality Control Plan QCP submitted by 
the contractor according to ITM 803. Quality Control Plan shall be submitted to the Engineer 15 days 
prior to the placement of HMA. 
 
During the pavement operation, the owner, the contractor, or the supplier of the HMA reserves the 
right to stop paving when a problem is identified. This includes test results from the Transtech PQI 
380 indicating insufficient density readings as performed by Engineer.  

 
3.   ACCEPTANCE OF MIXTURES 
 
 Design mix formula shall be submitted to the engineer for approval one week prior to use. Mixes shall 

be accepted by a Type D certification in accordance with section 916. Type D certification to include 
air voids and binder content.  

 
The Engineer will select random locations for mix verification sampling. A mix verification sample will 
be at the auger of the paving device or, if determined by the engineer, a truck sample in accordance 
with AASHTO R 97. Samples will be tested by owner’s representative to verify Air voids, binder 
content, and mix gradation.  

 
4.   CONSTRUCTION REQUIREMENTS 
 
 Equipment for the HMA operations shall be in accordance with section 409 and shall be listed in the 

QCP. The contractor is responsible for the paving layout and roller pattern to achieve the specified 
density requirements.  

 
5.   DENSITY 
 
 For mainline paving, the density shall be determined using cores from two random locations selected 

by the engineer for a quantity not to exceed 600 ton of surface or 1000 ton of base or intermediate 
placed. Cores shall be drilled at each location where mix is placed every day work is performed. The 
cores shall be taken in accordance with ITM 580. The contractor is to drill the cores and immediately 
submit them to the Engineer for testing. Acceptance is based on maximum specific gravity and shall 
be within 92-96% Maximum Specific Gravity. Acceptance is based on three successive core tests 
calculated as an average. Average will be of current, previous and proceeding cores if available. Any 
density less than 90% will be considered deficient, and additional cores may be necessary to 
determine areas for removal.  

  
 Cores shall produce a uniform sample 6.00 ±0.25 in. Cores shall be cleaned, dried, and refilled with 

either HMA of similar or smaller size. Core hole shall be filled the same day as it is cut.  
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ELKHART COUNTY, INDIANA 

BOARD OF COUNTY COMMISSIONERS 

County Road 20 Access road project 

ITEMIZED PROPOSAL 

NO. 
SPEC. 

SECTION 
DESCRIPTION QUANTITY UNIT UNIT PRICE EXTENSION 

1 105 CONSTRUCTION ENGINEERING 1 LS   

2 TP1 SPECIAL RIGHT-OF-WAY CONDITIONS 1 LS   

3 104 MAINTENANCE OF TRAFFIC 1 LS   

4 110 MOBILIZATION AND DEMOBILIZATION 1 LS   

5 201 CLEARING & GRUBBING 1 LS   

6 TP2 SITE GRADING 1  LS   

7 205 SILT FENCE 2,450 LFT   

8 205 COIR ROLL 1,240 LFT   

9 211 
STRUCTURE BACKFILL TYPE 2, NO. 5 

CRUSHED LIMESTONE 
30 CYS   

10 301 
AGGREGATE, SIZE NO. 2, CRUSHED 

LIMESTONE 
1,695 CYS   

11 301 
COMPACTED AGGREGATE SIZE NO. 53, 

CRUSHED LIMESTONE 
1,600 TON   

12 303 
COMPACTED AGGREGATE SHOULDER SIZE 

NO. 53, CRUSHED LIMESTONE 
440 TON   

13 402 HMA BASE, TYPE B 600 TON   

14 402 HMA INTERMEDIATE, TYPE B 400 TON   

15 402 HMA SURFACE, TYPE B 290 TON   

16 406 TACK COAT 2,760 SYS   

17 616 REVETMENT RIPRAP 52 SYS   

18 616 GEOTEXTILES FOR RIPRAP 52 SYS   

19 616 GEOFABRIC SEPARATION LAYER 6,160 SYS   

20 621 MOBILIZATION FOR SEEDING 2 EACH   

5,520

, 25.0mm

, 19.0mm

, 9.5mm

TP6

TP6

TP6

1

RIGHT-OF-WAY

1

TP7

TP8

TP8

EARTHWORK
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ELKHART COUNTY, INDIANA 

BOARD OF COUNTY COMMISSIONERS 

County Road 20 Access road project 

ITEMIZED PROPOSAL 

NO. 
SPEC. 

SECTION 
DESCRIPTION QUANTITY UNIT UNIT PRICE EXTENSION 

21 622 MULCHED SEEDING, TYPE ‘R’ 6,985 SYS   

22 715 CIRCULAR PIPE TYPE 1, 15 IN DIA. RCP 160 LFT   

23 715 CIRCULAR PIPE, TYPE 1 12 IN DIA. RCP 48 LFT   

24 715 METAL END SECTION FOR 12 IN PIPE 2 EACH   

25 715 METAL END SECTION FOR 15 IN PIPE 4 EACH   

26 718 6 IN HDPE FLEXIBLE UNDERDRAIN PIPE 1,822 LFT   

27 718 6 IN HDPE TEE FOR UNDERDRAIN 6 EACH   

28 718 
6 IN SOLID WALL HDPE UNDERDRAIN 

OUTLET PIPE 
48 LFT   

29 718 
AGGREGATE FOR UNDERDRAIN, NO. 8, 

CRUSHED LIMESTONE 
58 CYS   

30 718 GEOTEXTILE FOR UNDERDRAINS 1,012 SYS   

31 801 TEMPORARY CONSTRUCTION SIGN A 2 EACH   

32 801 TEMPORARY BARRICADE, TYPE III-B 96 LFT   

33 801 
TEMPORARY ROAD CLOSURE SIGN 

ASSEMBLY 
2 EACH   

34 802 SHEET SIGN, REFLECTIVE, O.1 IN THICK 67.5 SFT   

35 802 SIGNPOST, SQUARE STEEL, TYPE 1 108 LFT   

36 802 
4 FT PLASTIC FLEXIBLE DELINEATOR POST, 

GROUND MOUNTED 
16 EACH   

37 808 LINE, PAINT, SOLID WHITE, 4 IN 2,142 LFT   

38 808 STOP BAR, PAINT 68 LFT   

39 TP3 POTHOLE INSPECTION, UNDISTRIBUTED 10 EACH   

          TOTAL BID:   

 

MULTI-COMPONENT

THERMOPLASTIC


